STATE OF CALI FORNI A BI D SUMMARY

I N SHASTA COUNTY NEAR OBRI EN AT
VARI QUS LOCATI ONS

Bl D OPENI NG DATE 09/ 17/ 02

CONTRACT NUMBER 02-3581U4

LOCATI ON 02- SHA- 5- R34. 2/ R51. 8
I NSTALL MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HB1 11, 800, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 9, 680, 000. 00 AMOUNT UNDER 1, 818, 131. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 7,861, 869. 00 2 J F SHEA CO I NC
P O BOX 494519
REDDI NG CA 96049-4519
2 8, 164, 541. 80 1 TULLI'S AND HELLER I NC

P O BOX 493416
REDDI NG CA 96049

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
09/ 18/ 02
CONTRACT CODE ' A
81 CONTRACT | TEMS
FEDERAL AID ACI M 005-8(319) E
G 005- 8(319) E

TOTAL NUMBER OF WORKI NG DAYS 160
PERCENT UNDER EST 18. 78

Bl DDER | NFORVATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

530 246-4292
00177061

FAX 530 246-9940

530 241-5105
00295418

FAX 530 241-5570
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DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CORAL CONSTRUCTI ON CO
W LSONVI LLE OR

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONMVENTAL LANDSCAPES
REDDI NG CA

R E SERRANO
SAN FRANCI SCO CA

RI CHARD A HEAPS ELECTRI C
SACRAMENTO CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

TRAFFI C SOLUTI ONS
REDDI NG CA

ASPHALT CONCRETE DI KE

GUARD RAI L

STRI PI NG

SI GN TRUSS AND CAST I N DRI LLED HOLE

Pl PE

TEMPORARY EROSI ON CONTRCL

BARRI ER RAI L ( PARTI AL)

ELECTRI CAL

GRI NDI NG

TRAFFI C CONTROL AND SI GNS ( PARTI AL)
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09/ 18/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

R E SERRANO
SAN FRANCI SCO CA

RI CHARD A HEAPS ELECTRI C
SACRAMENTO CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

MARKERS AND METAL BEAM GUARD RAI L

ROADSI DE SI GNS, FENCE AND THRI E BEAM RAI L

TRAFFI C MARKI NGS AND RUMBLE STRI P

| TEMS 40 THRU 42

BARRI ER RAI L ( PARTI AL)

| TEMS 76 THRU 80

COLD PLANE, M NOR CONCRETE AND UNDERGROUND
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02- SHA- 5- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 17/ 02 09/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 160 500. 00 80, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 500. 00* 5, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 000. 00* 11, 000. 00
5 (S) 074023 TEMPORARY EROSI ON CONTROL MR 8, 460 .50 4, 230. 00
6 (S) 074028 TEMPORARY FI BER ROLL M 830 11.00 9, 130. 00
7 (S) 074029 TEMPORARY SI LT FENCE M 830 10. 00 8, 300. 00
8 (S) 074030 TEMPORARY STRAW BALE EA 332 12.00 3, 984. 00
9 (S) 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 8 1, 300. 00 10, 400. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 17, 500. 00* 17, 500. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 350, 000. 00* 350, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 27, 500. 00* 27, 500. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 500 62. 00 31, 000. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 450. 00 25, 200. 00
15 150206 ABANDON CULVERT EA 4 1, 400. 00 5, 600. 00
16 150668 REMOVE FLARED END SECTI ON EA 1 275. 00 275. 00
17 150742 REMOVE ROADSI DE S| GN EA 11 55. 00 605. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 280 11.00 3, 080. 00
19 150805 REMOVE CULVERT EA 32 1, 100. 00 35, 200. 00
20 150820 REMOVE | NLET EA 30 1, 100. 00 33, 000. 00
21 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 210 11.00 2,310. 00
22 151568 RECONSTRUCT THRI E BEAM BARRI ER M 120 140. 00 16, 800. 00
23 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 10 140. 00 1, 400. 00
(WOOD POST)
24 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 32, 000 2.20 70, 400. 00
(45 MM MAXI MUM)
25 153221 REMOVE CONCRETE BARRI ER M 360 82. 00 29, 520. 00
26 155003 CAP | NLET EA 4 950. 00 3, 800. 00
27 158100 SALVAGE CRASH CUSHI ON EA 8 115. 00 920. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 400. 00* 15, 400. 00
29 190101 ROADWAY EXCAVATI ON VB 14, 900 21.00 312, 900. 00
30 193114 SAND BACKFI LL VB 18 110. 00 1, 980. 00
31 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 35 37.00 1, 295. 00
32 (S) 029686 MULCH ( EROSI ON CONTROL) VB 30 55. 00 1, 650. 00
33 260201 CLASS 2 AGGREGATE BASE VB 16, 700 31.00 517, 700. 00
34 390155 ASPHALT CONCRETE ( TYPE A) TONN 27, 900 50. 00 1, 395, 000. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 68 42.00 2, 856. 00

AREA)
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09/ 17/ 02 09/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 9 11. 00 99. 00
37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 280 11.00 3, 080. 00
38 029687 RUVBLE STRI P (AC, GROUND-I N | NDENTATI ON) M 24, 600 1.25 30, 750. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 220 1, 650. 00 363, 000. 00
40 (SF)560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 300 6. 50 99, 450. 00
41 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 300 1.10 16, 830. 00
42 (S) 029688 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 14 1, 200. 00 16, 800. 00
PILE (S| GN FOUNDATI ON)
43 (S) 029689 ROADSI DE SI GN ( BARRI ER MOUNTED) EA 15 225. 00 3, 375. 00
44 (S) 566011 ROADSI DE SI GN - ONE POST EA 3 275. 00 825. 00
45 (S) 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 25 175. 00 4, 375. 00
EXI STI NG POST
46 (S) 568023 I NSTALL ROADSI DE SI GN EA 1 1, 100. 00 1, 100. 00
(LAM NATED WOOD BOX POST)
47 (S) 597600 PREPARE AND PAI NT CONCRETE MR 1, 450 3.50 5, 075. 00
48 620913 600 MVl ALTERNATI VE Pl PE CULVERT M 1,510 625. 00 943, 750. 00
49 620924 900 MV ALTERNATI VE Pl PE CULVERT M 3 550. 00 1, 650. 00
50 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 46 330. 00 15, 180. 00
51 729010 ROCK SLOPE PROTECTI ON FABRI C MR 120 3.50 420. 00
52 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 19, 600 1.25 24, 500. 00
53 (S) 802942 CHAI N LI NK FENCE (TYPE CL- 2. 4, M 26 110. 00 2, 860. 00
EXTENSI ON ARM)
54 (S) 802948 2.4 M CHAIN LI NK GATE (TYPE CL-2.4, EA 2 1, 100. 00 2, 200. 00
EXTENSI ON ARM)
55 (S) 820112 MARKER ( CULVERT) EA 64 55. 00 3, 520. 00
56 (S) 029690 CONCRETE BARRI ER MARKER ( NON- | MPACTABLE) EA 800 55. 00 44, 000. 00
57 (S) 029691 THRI E BEAM BARRI ER MARKER EA 160 55. 00 8, 800. 00
58 (S) 820151 OBJECT MARKER ( TYPE L-1) EA 7 55. 00 385. 00
59 (S) 832001 METAL BEAM GUARD RAI LI NG M 77 110. 00 8, 470. 00
60 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 1, 100 125. 00 137, 500. 00
61 (S) 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 4 1, 300. 00 5, 200. 00
62 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 2 2, 750. 00 5, 500. 00
63 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 4, 500. 00 31, 500. 00
64 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 4, 500. 00 4, 500. 00
65 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 4 4, 500. 00 18, 000. 00
66 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 850 100. 00 285, 000. 00
67 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 54 290. 00 15, 660. 00
68 839703 CONCRETE BARRI ER ( TYPE 60C) M 8, 040 145. 00 1, 165, 800. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 839705 CONCRETE BARRI ER ( TYPE 60E) M 32 165. 00 5, 280. 00

70 029692 PORTABLE CONCRETE BARRI ER ( TYPE 60K) M 240 165. 00 39, 600. 00

71 839710 CONCRETE BARRI ER ( TYPE 609) M 360 100. 00 36, 000. 00

72 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 25, 200 1. 00 25, 200. 00

73 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 900 1.00 900. 00
(BROKEN 10.98 M- 3.66 M

74 (S) 850122 PAVEMENT MARKER EA 1, 800 11. 00 19, 800. 00
( RETROREFLECT| VE- RECESSED)

75 (S) 029693 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 165, 000. 00* 165, 000. 00
(LOCATI ON 1)

76 (S) 029698 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 187, 000. 00* 187, 000. 00
( LOCATI ON 6)

77 (S) 029694 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 66, 000. 00* 66, 000. 00
( LOCATI ON 3)

78 (S) 029695 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 27, 500. 00* 27, 500. 00
(LOCATI ON 4)

79 (S) 029696 ROADS| DE WEATHER | NFORMATI ON SYSTEM LS LUMP SUM 145, 000. 00* 145, 000. 00
(LOCATI ON 2)

80 (S) 029697 ROADS| DE WEATHER | NFORMATI ON SYSTEM LS LUMP SUM 110, 000. 00* 110, 000. 00
( LOCATI ON 5)

81 999990 MOBI LI ZATI ON LS LUMP SUM 720, 000. 00* 720, 000. 00

TOTAL 7,861, 869. 00
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| TEM SECOND
Bl D AMOUNT

1 10, 000. 00* 10000. 00

2 500. 00 80000. 00

3 4, 000. 00* 4000. 00

4 5, 000. 00* 5000. 00

5 50 4230. 00

6 10. 00 8300. 00

7 10. 00 8300. 00

8 5.00 1660. 00

9 250. 00 2000. 00
10 25, 000. 00* 25000. 00
11 250, 000. 00* 250000. 00
12 45, 000. 00* 45000. 00
13 60. 00 30000. 00
14 300. 00 16800. 00
15 780. 00 3120. 00
16 325. 00 325. 00
17 150. 00 1650. 00
18 15. 75 4410. 00
19 1, 350. 00 43200. 00
20 725. 00 21750. 00
21 30. 00 6300. 00
22 97. 00 11640. 00
23 100. 00 1000. 00
24 2.00 64000. 00
25 60. 00 21600. 00
26 870. 00 3480. 00
27 2, 000. 00 16000. 00
28 5, 000. 00* 5000. 00
29 29. 00 432100. 00
30 175. 00 3150. 00
31 75. 00 2625. 00
32 50. 00 1500. 00
33 36. 00 601200. 00
34 55. 00 1534500. 00
35 38. 00 2584. 00
36 10. 20 91. 80
37 10. 20 2856. 00
38 1.10 27060. 00
39 2,400. 00 528000. 00
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| TEM SECOND
Bl D AMOUNT

40 6. 00 91800. 00
41 1.00 15300. 00
42 1, 925.00 26950. 00
43 700. 00 10500. 00
44 350. 00 1050. 00
45 500. 00 12500. 00
46 2,500. 00 2500. 00
47 6. 00 8700. 00
48 575. 00 868250. 00
49 1, 000. 00 3000. 00
50 50. 00 2300. 00
51 5. 00 600. 00
52 2.25 44100. 00
53 195. 00 5070. 00
54 700. 00 1400. 00
55 40. 00 2560. 00
56 20. 00 16000. 00
57 30. 00 4800. 00
58 42.00 294. 00
59 107. 00 8239. 00
60 107. 00 117700. 00
61 150. 00 600. 00
62 400. 00 800. 00
63 2,200. 00 15400. 00
64 600. 00 600. 00
65 1, 500. 00 6000. 00
66 150. 00 427500. 00
67 293. 00 15822. 00
68 177.00 1423080. 00
69 515. 00 16480. 00
70 400. 00 96000. 00
71 110. 00 39600. 00
72 .85 21420. 00
73 .80 720. 00
74 10. 00 18000. 00
75 117, 799. 00* 117799. 00
76 127, 620. 00* 127620. 00
77 56, 456. 00* 56456. 00
78 29, 645. 00* 29645. 00
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SECOND
BI D AMOUNT
93, 375. 00* 93375. 00
84, 580. 00* 84580. 00
500, 000. 00* 500000. 00
8,164, 541. 80
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